Bl D OPENI NG DATE
CONTRACT NUMBER

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A
09/ 10/ 02

10- 278824
10- STA-132-13.0/15.0

ENG NEERS EST

Bl D TOTAL

1, 761, 836. 50

1, 887, 347. 50

1, 937, 356. 04

2,257,395. 00

SUMMARY

HA22
1, 756, 000. 00

Bl DDER | D

I N STANI SLAUS COUNTY | N AND NEAR
MODESTO FROM 1.2 KM VEST OF
CARPENTER ROAD TO 9TH STREET

RESURFACE ASPHALT CONCRETE

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
09/11/02
CONTRACT CODE 'C '
37 CONTRACT | TEMS

FEDERAL AID ACNH P132-(042)E

TOTAL NUMBER OF WORKI NG DAYS 70

AMOUNT OVER 5, 836. 50

PERCENT OVER EST 0.33

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

TEI CHERT CONSTRUCTI ON

P O BOX 3367
TURLOCK CA 95381- 3367

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

MARTI N BROTHERS CONSTRUCTI ON
I NC

3174 LUYUNG DRI VE STE 3
RANCHO CORDOVA CA 95742

GEORGE REED INC

P O BOX 4760
MODESTO CA 95352

209 632-6600
00000008
209 632-3404

831 724-1011
00000089
831 768-4021

916 852-1911
00726454
916 852-1611

209 523-0734
00211337
209 523-4927



10- 278824
10- STA- 132
09/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/11/02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

BAYWOCD ENVI ORNMVENTAL
SAN RAFAEL CA

CHRI SP COVPANY
FREMONT CA

COLLINS ELECTRI C
STOCKTON CA

FARVWEST SAFETY
LODI CA

HElI M BROTHERS
MARTI NEZ CA

WESTERN STABALI ZATI ON
DI XON CA

ASPHALT CONCRETE DI KE ( PORTI ON)

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN ( PORTI ON)

STRI PI NG AND MARKI NG ( PORTI ON)

ELECTRI CAL ( PORTI ON)

CONSTRUCTI ON AREA SI GNS ( PORTI ON)

CLEARI NG, PRUNI NG AND TREE REMOVAL ( PORTI ON)

COLD PLANE ( PORTI ON)



10- 278824 Bl D245

10- STA- 132 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 10/ 02 09/11/02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY TRAFFI C STRI PI NG AND MARKI NGS
FREMONT CA
HEI M BROTHERS | NC CLEARI NG, GRUBI NG AND TREE PRUNI NG
MARTI NEZ CA
SUW T ELECTRI CAL CONTRACTORS | NC SI GNAL LI GHTI NG
CLOVIS CA
VESTERN STABI LI ZATI ON COLD PLANE
DI XON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY | TEMS 22 AND 23 ( PORTI ON)
LI NCOLN CA
ANRAK CORPORATI ON | TEMS 10 THRU 12 AND 20 ( PORTI ON)
SACRAMENTO CA
APEX ENVI RONVENTAL ITEMS 1, 2, 16, 17 AND 37 (PORTION)
HUNTI NGTON BEACH CA
CHRI SP STRI PI NG I TEMS 6, 7 AND 26 THRU 33 ( PORTI ON)
FREMONT CA
COLLINS ELECTRI C | TEM5 34 THRU 36
SACRAMENTO CA
FARWEST SAFETY I TEMS 3 THRU 5 AND 9 ( PORTI ON)
LODI CA

CONTI NUED ON NEXT PAGE



10- 278824

10- STA- 132 SUMMARY

09/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 4

09/11/02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 KENTS O L SERVI CE
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

| TEM 24

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BOBBI E MACK GRI NDI NG COVPANY
139 N CAI N STREET
VI SALI A CA 93292

CHRI SP COVPANY
43650 OSGOCD ROAD
FREMONT CA 94538

COLLINS ELECTRI CAL CO | NC
611 W FREMONT ST
STOCKTON CA 95201

FARWEST SAFETY
226 N MAIN STREET
LODI CA 95240

GROVER LANDSCAPE SERVI CES | NC
2825 KEI RNAN AVENUE
MODESTO CA 95356

KENTS O L SERVI CE | NC
3310 E M NER AVENUE
STOCKTON CA 95205

S J D CONSTRUCTI ON | NC

P O BOX 1301

OAKDALE CA 95361
CONTI NUED ON NEXT PAGE

COLD PLANE ASPHALT CONCRETE, ROADWAY EXCAVATI ON ( PARTI AL)

STRI PI NG AND PAVEMENT MARKI NGS

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

TREE REMOVAL AND TREE TRI MM NG

ASPHALT EMULSI ON

PORTABLE CHANGEABLE MESSAGE SI GNS



10- 278824 Bl D245

10- STA- 132 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 10/ 02 09/11/02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 THOVAS AND PRATT LEAD COVPLI ANCE PLAN ( PARTI AL)

1564 A FI TZGERALD DRI VE
PINOLE CA 94564

THOVAS AND PRATT STORM WATER POLLUTI ON PREVENTI ON PLAN
1564 A FI TZGERALD DRI VE

PINOLE CA 94564



10- 278824 Bl D245

10- STA- 132 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 10/ 02 09/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00* 15, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00* 20, 000. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4,930 4.00 19, 720. 00
STRI PE
7 (S) 150705 REMOVE YELLOW THERVOPLASTI C PAVEMENT MR 160 65. 00 10, 400. 00
MARKI NG
8 024487 REMOVE GUARD POST EA 4 125. 00 500. 00
9 152390 RELOCATE ROADSI DE S| GN EA 7 200. 00 1, 400. 00
10 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,070 1. 90 7,733.00
(45 MM MAXI MUM)
11 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 24, 300 1.50 36, 450. 00
(75 MM MAXI MUM)
12 (S) 024488 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 880 3.10 5, 828. 00
(90 MM MAXI MUM)
13 153210 REMOVE CONCRETE VB 70 85. 00 5, 950. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
15 160120 REMOVE TREE EA 2 975. 00 1, 950. 00
16 190101 ROADWAY EXCAVATI ON VB 3, 820 43.00 164, 260. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
18 (S) 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 35, 000. 00* 35, 000. 00
19 260201 CLASS 2 AGGREGATE BASE VB 3, 090 54. 00 166, 860. 00
20 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 1,210 175. 00 211, 750. 00
21 390155 ASPHALT CONCRETE ( TYPE A) TONN 8, 750 41. 00 358, 750. 00
22 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 6 115. 00 690. 00
AREA)
23 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 330 12. 00 3, 960. 00
24 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 10 1, 000. 00 10, 000. 00
25 731502 M NOR CONCRETE (M SCELLANEQUS VB 90 320. 00 28, 800. 00
CONSTRUCTI ON)
26 810110 SURVEY MONUMENT EA 3 800. 00 2, 400. 00
27 (S) 024489 100 MM DOUBLE PROFI LED THERMOPLASTI C M 850 13.00 11, 050. 00
TRAFFI C STRI PE
28 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 510 22. 00 11, 220. 00
29 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 7,930 .85 6, 740. 50

( SPRAYABLE)



10- 278824 Bl D245

10- STA- 132 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
09/ 10/ 02 09/11/02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
30 (S) 024490 100 MM SCOLI D PROFI LED THERMOPLASTI C M 1, 210 6. 50 7, 865. 00
TRAFFI C STRI PE
31 (S) 024491 200 MM SCLI D PRCFI LED THERMOPLASTI C M 420 13. 00 5, 460. 00
TRAFFI C STRI PE
32 (S) 024492 100 MM PRCFI LED THERMOPLASTI C M 340 5.00 1, 700. 00
(BROKEN 5.49 - 3.66)
33 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 880 5.00 4, 400. 00
34 (S) 861497 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUWP SUM 90, 000. 00* 90, 000. 00
35 (S) 861498 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 91, 000. 00* 91, 000. 00
36 (S) 861499 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUWP SUM 90, 000. 00* 90, 000. 00
37 999990 MOBI LI ZATI ON LS LUMP SUM 175, 000. 00* 175, 000. 00

TOTAL 1, 761, 836. 50
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10- 278824

10- STA- 132
09/ 10/ 02
SECOND

BI D AMOUNT
1, 000. 00* 1000. 00
5, 600. 00* 5600. 00
10, 000. 00* 10000. 00
184, 000. 00* 184000. 00
22, 000. 00* 22000. 00
4.00 19720. 00
65. 00 10400. 00
200. 00 800. 00
200. 00 1400. 00
1.60 6512. 00
1.60 38880. 00
2.50 4700. 00
80. 00 5600. 00
20, 000. 00* 20000. 00
1, 000. 00 2000. 00
35. 00 133700. 00
2,500. 00* 2500. 00
33, 000. 00* 33000. 00
75. 00 231750. 00
170. 00 205700. 00
45. 00 393750. 00
60. 00 360. 00
8. 00 2640. 00
1, 300. 00 13000. 00
425. 00 38250. 00
550. 00 1650. 00
13. 00 11050. 00
22.00 11220. 00
.85 6740. 50
6. 50 7865. 00
13. 00 5460. 00
5. 00 1700. 00
5. 00 4400. 00
95, 000. 00* 95000. 00
100, 000. 00* 100000. 00
95, 000. 00* 95000. 00
160, 000. 00* 160000. 00
1,887,347.50

SUMMARY

OF REMA
THI RD
Bl D AMOUNT
4,440. 00* 4440
21, 045. 00* 21045
8, 103. 00* 8103
98, 509. 00* 98509
7,414, 05* 7414
4.60 22678
74.75 11960
225. 05 900
210. 90 1476
2.80 11396
2.24 54432
4.05 7614
96. 65 6765
20, 000. 00* 20000
2,012.50 4025
38. 34 146458
32, 987. 75* 32987.
23, 000. 00* 23000.
77.13 238331.
214. 48 259520
51.74 452725
92. 69 556.
19. 05 6286.
444,00 4440
550. 09 49508
388. 50 1165.
14. 95 12707.
25.30 12903
.98 7771.
7.48 9050.
14. 95 6279.
5.75 1955.
5.75 5060.
108, 100. 00* 108100
113, 850. 00* 113850.
105, 800. 00* 105800
58, 141. 00* 58141.
1, 937, 356. 04

FOURTH

Bl D AMOUNT
7, 000. 00* 7000
32, 000. 00* 32000.
10, 000. 00* 10000.
234, 000. 00* 234000
15, 000. 00* 15000.
4.50 22185.
75. 00 12000
400. 00 1600
200. 00 1400
2.50 10175.
3.50 85050.
7.00 13160.
140. 00 9800
15, 000. 00~ 15000.
1, 100. 00 2200
74.00 282680.
22, 000. 00* 22000.
36, 000. 00* 36000.
86. 00 265740.
175. 00 211750
55. 00 481250
325. 00 1950.
17.00 5610.
1, 400. 00 14000
440. 00 39600
900. 00 2700
15. 00 12750.
25.00 12750
1.00 7930.
7.50 9075.
16. 00 6720.
6. 00 2040.
6. 00 5280.
112, 000. 00* 112000.
117, 000. 00* 117000.
110, 000. 00* 110000.
28, 000. 00* 28000.
2, 257,395. 00

Bl D245
PAGE 8
09/11/02



